

## 9. CONTRACT NUMBER 02/03-3 BAKER STREET AND DENNITT STREET RECONSTRUCTION

<b>Officer responsible</b> Senior Professional Transport, City Solutions	<b>Author</b> Chris Nordstrom - Roading Team Leader, DDI 941-8751
---	--

The purpose of this report is to obtain Board approval for acceptance of a tender for the reconstruction of Baker Street and Dennitt Street in New Brighton, which is above the \$500,000 authority delegated to Council officers.

### RELEVANT CURRENT POLICY

This project forms part of the City Streets Unit's Capital Expenditure Programme for 2002/03 year and is shown on page 109 of the Draft Financial Plan and Programme.

### DESCRIPTION

The contract is for the construction of kerbs, channels, asphaltic concrete paths, grassed berms, landscape planting, drainage works; and carriageway reconstruction in Baker Street and Dennitt Street (full length of both streets). The contract also includes associated road marking and signage.

Tender prices have been received as follows:

KB Contracting and Quarries Limited	\$764,959.50
Taggart Earthmoving Limited	\$805,265.25
BD Construction Limited	\$815,800.00
Mike Downs Contracting Limited	\$839,730.10
City Care Limited	\$863,856.45
Local Construction Limited	\$898,104.50

All prices exclude GST.

These prices include a contingency sum of \$70,000 and the work is for a 37 week period.

The estimate for the work was \$790,000.

### RESULTS OF CONSULTATION

The standard roadworks information leaflet has been circulated inviting comments relating to the project and all enquiries and comments from residents and others have been satisfactorily resolved (refer attached plan).

Mr Mike Blair of KB Contracting and Quarries Ltd has given an assurance that the work can be completed within the specified time.

#### Staff

**Recommendation:** That the lowest price conforming tender of KB Contracting and Quarries Ltd for the sum of \$764,959.50 be accepted.

#### Chairperson's

**Recommendation:** That the abovementioned recommendation be adopted.