

**CITY SERVICES COMMITTEE
SUPPLEMENTARY AGENDA**

**TUESDAY 12 OCTOBER 1999
AT 2.00PM**

**47. CONTRACT NO 99/2000-93
WOOLSTON-BURWOOD EXPRESSWAY
STAGE 1 TRAVIS ROAD TO NEW BRIGHTON ROAD -
ROAD CONSTRUCTION**

RR 10817

Officer responsible City Streets Manager	Author Design Engineer Roading, Stuart McHugh
Corporate Plan Output: page 9.5.87 Asset Improvements	

The purpose of this report is to advise the Committee of the results of the tenders for the above contract and request that the Committee recommend to the Council the acceptance of the successful tender.

BACKGROUND

Details of this project have been reported to the Committee as part of the information already circulated to the Committee (clause 24). Tenders closed on 8 October 1999.

Tender prices have been received as follows:

Canroad Construction Limited	\$1,924,000.00
Francis Construction Limited	\$1,950,393.88
Laing Contractors Limited	\$2,017,708.27
Taggart Earthmoving Limited	\$2,301,411.27
Works Civil Construction Limited	\$2,540,979.80

All prices exclude GST.

The Isaac Construction Co Limited did not submit a tender price due to work commitments.

These prices include a contingency sum of \$150,000 and the work is for a twenty-six (26) week construction period.

The estimate for the work was \$2,053,000.

Recommendation: That the Committee recommend to the Council that the lowest price conforming tender of Canroad Construction Limited for the sum of \$1,924,000.00 be accepted.

Chairman's

Recommendation: That the above recommendation be adopted.