

**5. CONTRACT NO 2000/01-113  
LYTTELTON STREET RECONSTRUCTION  
(FRANKLEIGH STREET TO ROSE STREET)**

|  |                                |
|--|--------------------------------|
| <b>Officer responsible</b><br>City Streets Manager | <b>Author</b><br>Graeme Wilson |
| Corporate Plan Output: Capital Outputs 9.5.76      |                                |

The purpose of this report is to obtain Board approval for acceptance of a tender which is above the \$300,000 authority delegated to Council officers.

This contract is for the construction of kerbs, channels, asphaltic concrete paths/cycleways, grass berms, tree planting, drainage work and full carriageway construction for Lyttelton Street from Frankleigh Street to Rose Street.

Also included is the narrowing of the Lyttelton Street/Roberta Drive intersection and Lyttelton Street/Conway Street intersection.

Tender prices have been received as follows:

|                                |              |
|--------------------------------|--------------|
| Mike Downs Contracting Limited | \$566,841.00 |
| Local Construction Limited     | \$581,952.00 |
| City Care Limited              | \$609,997.17 |
| K B Contracting Limited        | \$618,691.00 |
| Calcon Asphalt Limited         | \$625,430.77 |
| Waddell Holdings Limited       | \$649,355.85 |

All prices exclude GST.

These prices include a contingency sum of \$56,000 and the work is for a seventeen (17) week period to be completed by July 2001.

The estimate for the work was \$634,000.

The standard road works information leaflet has been circulated inviting comments relating to the project and all enquiries and comments from residents and others have been satisfactorily resolved (refer attached).

Mike Downs of Mike Downs Contracting Limited has given an assurance that the work can be completed within the specified time.

**Recommendation:** That the lowest price conforming tender of Mike Downs Contracting Limited for the sum of \$566,841.00 be accepted.